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CONSTRUCTION SUBCONTRACT
EXHIBIT "A™

GENERAL PROVISIONS

GP-1 ENTIRE AGREEMENT

This Subcontract embodies the entire agreement between the SRNS and SUBCONTRACTOR and supersedes all
other writings. The parties shall not be bound by, or be liable for any statement, representation, promise,
inducement, or understanding not set forth herein.

GP-2 INDEPENDENT CONTRACTOR

SUBCONTRACTOR represents that it is fully experienced, properly qualified, registered, licensed, (in home state)
equipped, organized and financed to perform the Work under this Subcontract. SUBCONTRACTOR shall act as an
independent contractor and not as the agent of SRNS or the GOVERNMENT, in performing this Subcontract,
maintaining complete control over its employees and all of its lower-tier suppliers and subcontractors. Nothing
contained in this Subcontract or any lower-tier purchase order or subcontract awarded by SUBCONTRACTOR shall
create any contractual relationship between any lower-tier supplier or subcontractor and either SRNS or the
GOVERNMENT.

GP-3 AUTHORIZED REPRESENTATIVES

Before starting Work, Subcontractor shall designate in writing an authorized representative acceptable to SRNS to
represent and act for SUBCONTRACTOR and shall specify any and all limitations of such representative's
authority. Such representative shall be present or be represented at the Jobsite at all times when Work is in progress,
and shall be empowered to receive communications in accordance with this Subcontract on behalf of
SUBCONTRACTOR. During periods when the Work is suspended, arrangements shall be made for an authorized
representative acceptable to SRNS for any emergency Work that may be required. All communications given to the
authorized representative by SRNS in accordance with this Subcontract shall be binding upon SUBCONTRACTOR.
SRNS shall designate in writing one or more representatives to represent and act for SRNS and to receive
communications from SUBCONTRACTOR. Notification of changes of authorized representatives for either SRNS
or SUBCONTRACTOR shall be provided in advance, in writing, to the other party.

GP-4 NOTICES

Any notices provided for hereunder shall be in writing and may be served either personally on the authorized
representative of the receiving party at the Jobsite or by mail to the address of that party as shown on the face of the
Subcontract Agreement Form or at such address as may have been changed by written notice.

GP-5 SUBCONTRACT INTERPRETATION

All guestions concerning interpretation or clarification of this Subcontract, including the discovery of conflicts,
errors, or omissions, or the acceptable performance thereof by SUBCONTRACTOR, shall be immediately
submitted in writing to SRNS for resolution. All determinations, instructions and clarifications of SRNS shall be
final and conclusive unless determined by a court of competent jurisdiction to have been fraudulent or capricious, or
arbitrary, or so grossly erroneous as necessarily to imply bad faith, or not supported by substantial evidence. At all
times SUBCONTRACTOR shall proceed with the Work in accordance with the determinations, instructions and
clarifications of SRNS. SUBCONTRACTOR shall be solely responsible for requesting instructions or
interpretations and shall be solely liable for any costs and expenses arising from its failure to do so.

GP-6 ORDER OF PRECEDENCE

This Subcontract Agreement Form, all documents listed therein, and subsequently issued Change Notices and
amendments ("Modification Agreements') are essential parts of this Subcontract and a requirement occurring in one
is binding as though occurring in all. In resolving conflicts, discrepancies, errors, or omissions pursuant to the
General Provision title "SUBCONTRACT INTERPRETATION" the following order of precedence shall be used.
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Subcontract Change Notices and Modification Agreement, if any
Subcontract Agreement Form

Exhibit "G" - Site Support Alliance

Exhibit "C" - Quantities, Prices and Data

Exhibit "B" - Special Provisions

Exhibit "A" - General Provisions

Exhibit "F" - SUBCONTRACTOR Safety and Health Requirements
Exhibit "E" - Scope of Work & Technical Specifications

Exhibit "D" - Drawings

©oOoNoOGA~WDNE

GP-7 STANDARDS AND CODES

Wherever references are made in this Subcontract to standards or codes in accordance with which the Work under
this Subcontract is to be performed, the edition or revision of the standards or codes current on the effective date of
this Subcontract shall apply unless otherwise expressly stated in the specifications and drawings. In case of conflict
between any reference standards and codes and any Subcontract Document, the latter shall govern.

GP-8 LAWS AND REGULATIONS

SUBCONTRACTOR and it's employees and lower-tier subcontractors shall at all times comply with all applicable
laws, ordinances, statues, rules, or regulations, including new provisions of 10 CFR 851 relating to Health and
Safety, in effect at the time work under this Subcontract is performed. Compliance shall be a material requirement
of this Subcontract. SUBCONTRACTOR agrees to indemnify and save harmless SRNS and the GOVERNMENT,
its officers, employees, servants, and agents of either of them from and against any and all claims or expenses
caused or occasioned directly or indirectly by its failure to so comply.

If during the term of this subcontract there are any changed or new laws, ordinances, or regulations not known or
foreseeable at the time of signing this subcontract which affect the cost or time of performance of the subcontract,
SUBCONTRACTOR shall immediately notify in writing and submit detailed documentation of such effect in terms
of both time and cost of performing the subcontract. Upon concurrence by SRNS as to the effect of such changes,
an equitable adjustment in the compensation and time of performance will be made.

SUBCONTRACTOR is liable to SRNS and the GOVERNMENT for all fines and penalties assessed by any
governmental entity against SRNS and the GOVERNMENT as a result of SUBCONTRACTOR’s failure to perform
its work under the subcontract in compliance with the requirements of the subcontract.

If any discrepancy or inconsistency should be discovered between the Subcontract and any law, ordinance,
regulation, order, or decree, SUBCONTRACTOR shall immediately report the same in writing to SRNS who will
issue such further instructions as may be necessary.

GP-9 PERMITS AND LICENSES

Except as otherwise specified, SUBCONTRACTOR shall procure and pay for all permits, licenses and inspections,
other than inspections performed by SRNS and shall furnish any bonds, security, or deposits required by the
Government, state, territory, municipality, or other political subdivisions to permit performance of the Work
hereunder. This includes, but is not necessarily limited to identifying if such permits and licenses are required,
compiling the information and data required for applications to obtain permits and licenses, filing of necessary
applications for such permits and licenses, and providing any additional information or data required.

Where permits and licenses are furnished by the SRNS or the GOVERNMENT, the SUBCONTRACTOR shall
provide all reasonable assistance requested, including the providing of any necessary information or data.

GP-10 TAXES

SUBCONTRACTOR shall pay all taxes, levies, duties and assessments of every nature due in connection with the
Work under this Subcontract and shall make any and all payroll deductions required by law and hereby indemnifies
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and holds harmless SRNS and the GOVERNMENT from any liability on account of any and all such taxes, levies,
duties, assessments and deductions.

GP-11 LABOR, PERSONNEL AND WORK RULES

SUBCONTRACTOR shall employ only competent and skilled personnel to perform the Work and shall remove
from the Job site any SUBCONTRACTOR personnel determined to be unfit or to be acting in violation of any
provision of this subcontract. For information regarding SRNS work rules and disciplinary action applied to
SRNS personnel in violation of work rules (with particular emphasis on Safety violations),
SUBCONTRACTOR may contact SRNS’S designated Subcontract Labor Relations Representative.
SUBCONTRACTOR is responsible for maintaining labor relations in such a manner that there is harmony among
workers and shall comply with and enforce Project and Jobsite procedures, regulations, work rules and work hours
established by the SRNS and the GOVERNMENT.

SRNS may at its sole discretion deny access to the Jobsite to any individual by written notice to
SUBCONTRACTOR. In the event an employee is excluded from the Jobsite, SUBCONTRACTOR shall promptly
replace such individual with another who is fully competent and skilled to perform the Work.

SUBCONTRACTOR shall, to the extent permissible under applicable law, comply with the provisions of all labor
agreement(s), inclusive of the Site Support Alliance, which apply to the Work performed under this Subcontract.

Work assignments and the settlement of jurisdictional disputes shall conform with either the Rules, Regulations and
Procedures of the Plan for Settlement of Jurisdictional Disputes in the Construction Industry, and any successor
agreement thereto, or any other mutually established method of determining work assignments and settling
jurisdictional disputes.

GP-12 COMMERCIAL ACTIVITIES

Neither SUBCONTRACTOR nor its employees shall establish any commercial activity or issue concessions or
permits of any kind to third parties for establishing commercial activities on the Jobsite or any other lands owned or
controlled by SRNS or the GOVERNMENT.

GP-13 PUBLICITY AND ADVERTISING

SUBCONTRACTOR shall not make any announcement, take any photographs, or release any information
concerning this Subcontract, or the Project, or any part thereof to any member of the public, press, business entity,
or any official body unless prior written consent is obtained from SRNS.

GP-14 SITE CONDITIONS AND NATURAL RESOURCES

SUBCONTRACTOR shall have the sole responsibility for satisfying itself concerning the nature and location of the
Work and the general and local conditions, including but not limited to the following:

(@) Transportation, access, disposal, handling and storage of materials,

(b) Awvailability and quality of labor, water, electric power and road conditions,
(c) Climatic conditions, tides and seasons,

(d) River hydrology and river stages,

(e) Physical conditions at the Jobsite and the project area as a whole,

(f) Topography and ground surface conditions, and

(9) Equipment and facilities needed preliminary to and during the performance of the Work.

Page 5 of 29



The failure of SUBCONTRACTOR to acquaint itself with any applicable conditions will not relieve
SUBCONTRACTOR of the responsibility for properly estimating either the difficulties or the cost of successfully
performing SUBCONTRACTOR'S obligations under this Subcontract.

Where SRNS or the GOVERNMENT has made investigations of subsurface conditions in areas where Work is to be
performed under this Subcontract, such investigations are made by SRNS and the GOVERNMENT for the purpose
of study and design. If the records of such investigations are included in the Subcontract Documents, the
interpretation of such records shall be the sole responsibility of SUBCONTRACTOR. Neither SRNS nor the
GOVERNMENT assumes any responsibility whatsoever in respect to the sufficiency or accuracy of such
investigations, the records thereof, or of the interpretations set forth and there is no warranty or guarantee, either
express or implied, that the conditions indicated by such investigations or records thereof are representative of those
existing throughout such areas, or any part thereof, or that unforeseen developments may not occur, or that materials
other than or in proportions different from those indicated may not be encountered.

GP-15 DIFFERING SITE CONDITIONS

SUBCONTRACTOR shall promptly notify SRNS in writing before proceeding with any Work which
SUBCONTRACTOR believes constitutes a differing site condition with respect to:

(@) Subsurface or latent physical conditions at the Jobsite differing materially from those indicated in this
Subcontract, or

(b) Previously unknown physical conditions at the Jobsite, of an unusual nature, differing materially from
those ordinarily encountered and generally recognized as inherent in Work of the character provided for in
this Subcontract.

SRNS will, as promptly as practicable, investigate such conditions and make a determination. If SRNS determines
that such conditions do materially so differ and cause an increase or decrease in SUBCONTRACTOR'S cost of or
the time required for performance of the Work under the Subcontract, and adjustment will be made and the
Subcontract modified in writing accordingly. No claim of SUBCONTRACTOR under this clause will be allowed
unless SUBCONTRACTOR has given the required notice.

GP-16 TITLE TO MATERIALS FOUND

The title to water, soil, rock, gravel, sand, minerals, timber and any other materials developed or obtained in the
excavation or other operations of SUBCONTRACTOR or any of its lower-tier subcontractors and the right to use
said materials or dispose of same is hereby expressly reserved by the GOVERNMENT.  Neither
SUBCONTRACTOR, its lower-tier sub contractors, nor any of their representatives or employees shall have any
right, title, or interest in said materials nor shall they assert or make any claim thereto. SUBCONTRACTOR may,
at the sole discretion of the GOVERNMENT, be permitted, without charge, to use in the Work any such materials
which meet the requirements of this Subcontract.

GP-17 SURVEY CONTROL POINTS AND LAYOUTS
Survey control points as shown on the drawings will be established by SRNS.

SUBCONTRACTOR shall complete the layout of all Work and shall be responsible for all requirements necessary
for the Work execution in accordance with the locations, lines and grades specified or shown on the drawings,
subject to such modifications as SRNS may require as Work progresses.

If SUBCONTRACTOR or any of its lower-tier subcontractors or any of their representatives or employees move or
destroy or render inaccurate any survey control point, such control point shall be replaced by SRNS at
SUBCONTRACTOR'S expense. No separate payment will be made for survey Work performed by
SUBCONTRACTOR.

GP-18 SUBCONTRACTOR'S WORK AREA

All SUBCONTRACTOR Work areas on the Jobsite will be assigned by SRNS. SUBCONTRACTOR shall confine
its operations to the areas so assigned. Should SUBCONTRACTOR find it necessary or advantageous to use any
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additional off-site area for any purpose whatsoever, SUBCONTRACTOR shall, at its expense, provide and make its
own arrangements for the use of such additional off-site areas.

GP-19 CLEANING UP
SUBCONTRACTOR shall, at all times, keep its Work areas in a neat, clean and safe condition.

Upon completion of any portion of the Work, SUBCONTRACTOR shall promptly remove from the Work area all
its equipment, construction plant, temporary structures and surplus materials not to be used at or near the same
location during later stages of the Work.

Upon completion of the Work and prior to final payment, SUBCONTRACTOR shall at its expense satisfactorily
dispose of all rubbish, remove all plant, buildings, equipment and materials belonging to SUBCONTRACTOR; and
return to SRNS'S warehouse or Jobsite storage area all salvageable SRNS or the GOVERNMENT supplied
materials. SUBCONTRACTOR shall leave the premises in a neat, clean and safe condition.

In event of SUBCONTRACTOR'S failure to comply with the foregoing, SRNS will accomplish same at
SUBCONTRACTOR'S expense.

GP-20 COOPERATION WITH OTHERS

SRNS the GOVERNMENT, other contractors and other subcontractors may be working at the Jobsite during the
performance of this Subcontract and SUBCONTRACTOR Work or use of certain facilities may be interfered with
as a result of such concurrent activities. SRNS reserves the right to require SUBCONTRACTOR to schedule the
order of performance of the Work in such a manner as will minimize interference with Work of any of the parties
involved. SUBCONTRACTOR shall fully cooperate with other subcontractors and with SRNS or the
GOVERNMENT. SUBCONTRACTOR shall not commit any act that will interfere with the performance of work
by any other subcontractor or by SRNS or the GOVERNMENT.

Should SUBCONTRACTOR incur any additional costs or sustain any damages through any act or omission of
another subcontractor, SUBCONTRACTOR shall have no claim or cause of action against SRNS or the
GOVERNMENT for such additional costs or damages and hereby waives any such claim. The phrase "act or
omission™ as used herein includes but is not limited to delays, interferences, hindrances, or disruptions on the part of
another subcontractor.

GP-21 RESPONSIBILITY FOR WORK, SECURITY AND PROPERTY
A. Work in Progress, Materials and Equipment. SUBCONTRACTOR shall be responsible for and shall bear any

and all risk of loss of or damage to Work in progress, all materials and equipment until final acceptance of the
Work under this Subcontract.

B. Delivery, Unloading and Storage. SUBCONTRACTOR'S responsibility for materials and plant equipment
required for the performance of this Subcontract shall include:

(@) Receiving and unloading,

(b) Storing in a secure place and in a manner subject to SRNS'S review. Outside storage of materials and
equipment subject to degradation by the elements shall be in weather tight enclosures provided by
SUBCONTRACTOR,

(c) Delivering from storage to construction site all materials and plant equipment as required, and

(d) Maintaining complete and accurate records for SRNS'S inspection of all materials and plant equipment
received, stored and issued for use in the performance of the Subcontract.

C. Security. SUBCONTRACTOR shall at all times conduct all operations under this Subcontract in a manner to

avoid the risk of loss, theft, or damage by vandalism, sabotage, or any other means to any Work, materials,
equipment, or other property at the Jobsite. SUBCONTRACTOR shall continuously inspect all Work,
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materials and equipment to discover and determine any conditions which might involve such risks and shall be
solely responsible for discovery, determination and correction of any such conditions

SUBCONTRACTOR shall comply with SRNS'S security requirements for the Jobsite. SUBCONTRACTOR
shall cooperate with SRNS on all security matters and shall promptly comply with any project security
arrangements established by SRNS or the GOVERNMENT. Such compliance with these security requirements
shall not relieve SUBCONTRACTOR of its responsibility for maintaining proper security for the above noted
items, nor shall it be construed as limiting in any manner SUBCONTRACTOR'S obligation with respect to all
applicable laws and regulations and to undertake reasonable action to establish and maintain secure conditions
at the Jobsite.

D. Property. SUBCONTRACTOR shall plan and conduct its operations so as not to:
(@) Enter upon lands in their natural state unless authorized by SRNS,

(b) Damage, close, or obstruct any utility installation, highway, road, or other property until permits therefore
have been obtained,

(c) Disrupt or otherwise interfere with the operation of any pipeline, telephone, electric transmission line,
ditch, or structure unless otherwise specifically authorized by this Subcontract, or

(d) Damage or destroy cultivated and planted areas, and vegetation such as trees, plants, shrubs and grass on or
adjacent to the premises which, as determined by SRNS, do not interfere with the performance of this
Subcontract. This includes damage arising from performance of Work through operations of equipment or
stockpiling of materials.

SUBCONTRACTOR shall not be entitled to any extension of time or compensation on account of
SUBCONTRACTOR'S failure to protect all materials, equipment and environment as described herein. All
costs in connection with any repairs or restoration necessary or required by reason of unauthorized obstruction,
damage, or use shall be borne by SUBCONTRACTOR.

GP-22 SUBCONTRACTOR'S PLANT, EQUIPMENT AND FACILITIES

SUBCONTRACTOR shall provide and use for the Work hereunder only such construction plant and equipment as
are capable of producing the quality and quantity of Work and materials required by this Subcontract and within the
time or times specified in the Subcontract Schedule.

Before proceeding with the Work hereunder, SUBCONTRACTOR shall furnish SRNS with information and
drawings relative to such equipment, plant and facilities as SRNS may request. Upon written order of SRNS,
SUBCONTRACTOR shall discontinue operation of unsatisfactory plant, equipment, or facilities and shall either
modify the unsatisfactory items or remove such items from the Jobsite.

SUBCONTRACTOR shall, at the time any equipment is moved onto the Jobsite, present to SRNS an itemized list of
all equipment, including but not limited to cranes, welding machines, pumps and compressors. Said list must
include description and quantity, and serial number where applicable. Prior to removal of any or all equipment,
SUBCONTRACTOR shall clear such removal through SRNS.

Any SUBCONTRACTOR or rental equipment involved in an on-site accident shall not be removed from the site
until all information required for the accident investigation is obtained and approval for release is received from
SRNS.

GP-23 ILLUMINATION

When any Work is performed at night or where daylight is obscured, SUBCONTRACTOR shall, at its expense,
provide artificial light sufficient to permit Work to be carried on efficiently, satisfactorily and safely, and to permit
thorough inspection. During such time periods the access to the place of Work shall also be clearly illuminated. All
wiring for electric light and power shall be installed and maintained in a safe manner and meet all applicable codes
and standards.
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GP-24 USE OF SRNS'S CONSTRUCTION EQUIPMENT OR FACILITIES

Where SUBCONTRACTOR requests SRNS and SRNS agrees to make available to SUBCONTRACTOR certain
equipment or facilities belonging to SRNS for the performance of SUBCONTRACTOR Work under the
Subcontract, the following shall apply:

(@) Equipment or facilities will be charged to SUBCONTRACTOR at agreed rental rates,

(b) SRNS will furnish a copy of the equipment maintenance and inspection record, and these records shall be
maintained by SUBCONTRACTOR during the rental period,

(c) SUBCONTRACTOR shall assure itself of the condition of such equipment and assume all risks and
responsibilities during its use. SUBCONTRACTOR shall release, defend, indemnify and hold SRNS
harmless against any damages or claims that may arise from use of the equipment,

(d) SRNS and SUBCONTRACTOR shall jointly inspect such equipment before its use and upon its return.
The cost of all necessary repairs or replacement for damage other than normal wear shall be subcontractor's
expense, and

(e) If such equipment is furnished with an operator, the services of such operator will be performed under the
complete direction and control of SUBCONTRACTOR and such operator shall be considered
SUBCONTRACTOR'S employee for all purposes other than the payment of wages, Workers'
Compensation Insurance or other benefits whether paid directly or indirectly by SRNS or the
GOVERNMENT.

GP-25 INSPECTION, QUALITY SURVEILLANCE, REJECTION OF MATERIALS AND
WORKMANSHIP

All material and equipment furnished and Work performed shall be properly inspected by SUBCONTRACTOR at
its expense, and shall at all times be subject to quality surveillance and quality audit by SRNS the GOVERNMENT,
or their authorized representatives who shall be afforded full and free access to the shops, factories, or other places
of business of SUBCONTRACTOR and its lower-tier suppliers and subcontractors for such quality surveillance or
audit. SUBCONTRACTOR shall provide safe and adequate facilities, drawings, documents and samples as
requested, and shall provide assistance and cooperation including stoppage of Work to perform such examination as
may be necessary to determine compliance with the requirements of this Subcontract. Any Work covered prior to
any scheduled quality surveillance or test by SRNS or the GOVERNMENT shall be uncovered and replaced at the
expense of SUBCONTRACTOR. Failure of SRNS or the GOVERNMENT to make such quality surveillance or to
discover defective design, materials or workmanship shall not relieve SUBCONTRACTOR of its obligations under
this Subcontract nor prejudice the rights of SRNS or the GOVERNMENT thereafter to reject or require the
correction of defective Work in accordance with the provisions of this Subcontract.

If any Work is determined by SRNS or the GOVERNMENT to be defective or not in conformance with this
Subcontract, the provisions, of the General Provision titled "WARRANTY" shall apply.

GP-26 TESTING

Unless otherwise provided in the Subcontract, testing of materials or Work shall be performed by
SUBCONTRACTOR at its expense and in accordance with Subcontract requirements. Should tests in addition to
those required by this Subcontract be desired by SRNS, SUBCONTRACTOR will be advised in ample time to
permit such testing. Such additional tests will be at SRNS'S expense.

SUBCONTRACTOR shall furnish samples as requested and shall provide reasonable assistance and cooperation
necessary to permit tests to be performed on materials or Work in place including reasonable stoppage of Work
during testing.

If, before acceptance of the entire Work, SRNS decides to examine already completed work by removing it or
tearing it out, SUBCONTRACTOR, on request, shall promptly furnish all necessary facilities, labor, and materials.
If the Work is found to be defective or non-conforming in any material respect due to the fault of
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SUBCONTRACTOR or its lower tier subcontractors, SUBCONTRACTOR shall defray the expense of the
examination and of satisfactory reconstruction. However, if the Work is found to meet subcontract requirements,
SRNS shall make an equitable adjustment for the additional services involved in the examination and reconstruction,
including, if completion of the Work was thereby delayed, an extension of time.

GP-27 EXPEDITING

The material and equipment furnished and Work performed under this Subcontract shall be subject to expediting by
SRNS, or its representatives who shall be allowed full and free access to the shops, factories and other places of
business of SUBCONTRACTOR and its lower-tier suppliers and subcontractors for expediting purposes. As
required by SRNS, SUBCONTRACTOR shall provide detailed schedules and progress reports for use in expediting
and shall cooperate with SRNS in expediting activities.

GP-28 PROGRESS

SUBCONTRACTOR shall give SRNS full information in advance as to its plans for performing each part of the
Work. If at any time, SUBCONTRACTOR'S actual progress is inadequate to meet the requirements of this
Subcontract, SRNS may so notify SUBCONTRACTOR who shall thereupon take such steps as may be necessary to
improve its progress. If within a reasonable period as determined by SRNS, SUBCONTRACTOR does not improve
performance to meet the currently approved Subcontract Schedule, SRNS may require an increase in
SUBCONTRACTOR'S labor force, the number of shifts, overtime operations, additional days of Work per week
and an increase in the amount of construction plant, all without additional cost to SRNS. Neither such notice nor
SRNS'S failure to issue such notice shall relieve SUBCONTRACTOR of its obligation to achieve the quality of
Work and rate of progress required by this Subcontract.

Failure of SUBCONTRACTOR to comply with SRNS'S instructions may be grounds for determination by SRNS
that SUBCONTRACTOR is not prosecuting the Work with such diligence as will assure completion within the
times specified. Upon such determination, SRNS may terminate, in accordance with the applicable provisions of
this Subcontract, SUBCONTRACTOR'S right to proceed with the performance of the Subcontract.

GP-29 EXCUSABLE DELAYS

If SUBCONTRACTOR'S performance of this Subcontract is prevented or delayed by any unforeseeable cause,
existing or future, which is beyond the reasonable control of the parties and without the fault or negligence of
SUBCONTRACTOR, SUBCONTRACTOR shall, within twenty-four (24) hours of the commencement of any such
delay, give to SRNS written notice thereof and within seven (7) calendar days of commencement of the delay, a
written description of the anticipated impact of the delay on performance of the Work. Delays attributable to and
within the control of SUBCONTRACTOR'S suppliers or subcontractors of any tier shall be deemed delays within
the control of SUBCONTRACTOR. Radiological survey time to release personnel, materials, equipment, or
facilities from known radiological areas shall not be considered excusable delays. Within seven (7) calendar days
after the termination of any excusable delay, SUBCONTRACTOR shall file a written notice with SRNS specifying
the actual duration of the delay. Failure to give any of the above notices shall be sufficient ground for denial of an
extension of time. 1f SRNS determines that the delay was unforeseeable, beyond the control and without the fault or
negligence of SUBCONTRACTOR, SRNS will determine the duration of the delay and will extend the time of
performance of this Subcontract by modifying the Special Provision titled "COMMENCEMENT, PROGRESS,
AND COMPLETION OF THE WORK" accordingly.

GP-30 CHANGES

SRNS may, at any time, without notice to the sureties, by written Change Notice, unilaterally make any change in
the Work within the general scope of this Subcontract, including but not limited to changes:

(@) In the drawings, designs, or specifications;
(b) In the method, manner, or sequence of SUBCONTRACTOR Work;

(c) Inthe GOVERNMENT or SRNS- furnished facilities, equipment, materials, services or site(s);
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(d) Directing acceleration or deceleration in the performance of the Work; and
(e) Modifying the Subcontract Schedule or the Subcontract Milestones.

In addition, in the event of an emergency which SRNS determines endangers life or property, SRNS may use oral
orders to SUBCONTRACTOR for any work required by reason of such emergency. SUBCONTRACTOR shall
commence and complete such emergency work as directed by SRNS. Such orders will be confirmed by Change
Notice.

All other changes that are outside the general scope of this Subcontract or that relate to provisions not enumerated
above shall be by written bilateral modification.

If at any time SUBCONTRACTOR believes that acts or omissions of SRNS or the GOVERNMENT constitute a
change to the Work not covered by a Change Notice, SUBCONTRACTOR shall within ten (10) calendar days of
discovery of such act or omission submit a written Change Notice Request explaining in detail the basis for the
request. SRNS will either issue a Change Notice or deny the request in writing.

If any change under this clause directly or indirectly causes an increase or decrease in cost of, or the time required
for, the performance of any part of the Work under this Subcontract, whether or not changed by any order, an
equitable adjustment shall be made and the Subcontract modified accordingly. However, SUBCONTRACTOR
shall not be entitled to and neither SRNS nor the GOVERNMENT shall be liable to SUBCONTRACTOR or its
lower-tier suppliers or subcontractors for increased costs in connection with any changes or delays in the Work for
claims arising in tort (including negligence), or in contract except as specifically provided in this Subcontract.

If the SUBCONTRACTOR intends to assert a request for an equitable adjustment under this clause, it must, within
ten (10) calendar days after receipt of a Change Notice provide written notification of such intent and within a
further twenty (20) calendar days, pursuant to the Special Provision titled "PRICING OF ADJUSTMENTS", submit
to SRNS a written proposal setting forth the nature, schedule impact and monetary extent of such claim in sufficient
detail to permit thorough analysis and negotiation.

Additional cost or damages recoverable by SUBCONTRACTOR for any claim for acceleration allowable under this
Subcontract shall be limited to additional costs incurred by SUBCONTRACTOR due to: increased shift length;
increased number of days worked per week; increased quantity of construction equipment and materials; increased
supervision and other Jobsite overheads.

Any delay by SUBCONTRACTOR in giving notice or presenting a proposal for adjustment under this clause shall
be grounds for rejection of the claim if and to the extent SRNS or the GOVERNMENT are prejudiced by such
delay. In no case shall a claim by SUBCONTRACTOR be considered if asserted after final payment under this
Subcontract.

Failure by SRNS and SUBCONTRACTOR to agree on any adjustment shall be a dispute within the meaning of the
General Provision titled "DISPUTES." However, SUBCONTRACTOR shall proceed diligently with performance
of the work as changed pending final resolution of any request for relief, dispute, claim appeal, or action arising
under the Subcontract and comply with any decision of SRNS.

GP-31 DISPUTES

SUBCONTRACTOR shall proceed diligently with performance of the Work, pending final resolution of any request
for relief, dispute, claim, appeal, or action arising under the Subcontract, and comply with any decision on SRNS.

SUBCONTRACTOR shall not be entitled to and neither SRNS nor the GOVERNMENT shall be liable to
SUBCONTRACTOR or its lower-tier suppliers or subcontractors in tort (including negligence), or contract except
as specifically provided in this Subcontract.

Any claim for an adjustment to the subcontract price or time of performance which cannot be resolved by
negotiation shall be considered a dispute within the meaning of this clause. For all claims in excess of $50,000
SUBCONTRACTOR shall certify that the claim is made in good faith; that the supporting data is accurate and
complete; and that the amount requested accurately reflects the adjustment for which SUBCONTRACTOR believes
SRNS is liable.
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If for any reason SUBCONTRACTOR and SRNS are unable to resolve a claim for an adjustment,
SUBCONTRACTOR or SRNS shall notify the other party in writing that a dispute exists and request or provide a
final determination by SRNS. Any such request by SUBCONTRACTOR shall be clearly identified by reference to
this clause and shall summarize the facts in dispute and SUBCONTRACTOR'S proposal for resolution.

SRNS shall, within thirty (30) days of any request by SUBCONTRACTOR, provide a final written determination
setting forth the contractual basis for its decision and defining what subcontract adjustments it considers equitable.
Upon SUBCONTRACTOR'S acceptance of SRNS'S determination, the Subcontract will be modified and the
determination implemented accordingly or, failing agreement, SRNS may in its sole discretion pay such amounts
and/or revise the time for performance of the Work in accordance with SRNS'S final determination.

If SRNS'S final determination is not accepted by SUBCONTRACTOR, the parties agree to consider resolution of
the dispute through some form of Alternative Dispute Resolution (ADR) process which is mutually acceptable to the
parties. Either party may propose ADR by a written request made within ninety (90) days following SRNS'S final
determination or in any event before final payment under the Subcontract. Should the parties agree to pursue an
ADR process, each party will be responsible for its own expenses incurred to resolve the dispute.

If the parties do not agree to an ADR process or are unable to resolve the dispute through ADR, either party shall
then have the right to pursue legal remedy. Any litigation shall be pursued in a court of competent jurisdiction
located in the State of South Carolina. The determination of any substantive issues of law shall be according to the
Federal common law of Government contracts as stated and applied by Federal judicial bodies and boards of
contract appeals of the Federal Government. If there is no applicable Federal Government contract law, the law of
the State of South Carolina shall apply in the determination of such issues.

GP-32 USE OF COMPLETED PORTIONS OF WORK

Whenever, as determined by SRNS, any portion of the Work performed by SUBCONTRACTOR is suitable for use,
SRNS or the GOVERNMENT may occupy and use such portion. Use shall not constitute acceptance, relieve
SUBCONTRACTOR of its responsibilities, or act as a waiver by SRNS or any of the terms of the Subcontract.

SUBCONTRACTOR shall not be liable for normal wear and tear or for repair of damage caused by any misuse
during such occupancy or use by SRNS or the GOVERNMENT. If such use increases the cost or time of
performance of remaining portions of the Work, SUBCONTRACTOR shall be entitled to an equitable adjustment in
its compensation or schedule under this Subcontract.

If, as a result of SUBCONTRACTOR'S failure to comply with the provisions of this Subcontract, such use proves to
be unsatisfactory to SRNS or the GOVERNMENT, SRNS or the GOVERNMENT shall have the right to continue
such use until such portion of the Work can, without injury to SRNS or the GOVERNMENT, be taken out of service
for correction of defects, errors, omissions, or replacement of unsatisfactory materials or as necessary for such
portion of the Work to comply with the Subcontract; provided that the period of such operation or use pending
completion of appropriate remedial action shall not exceed twelve (12) months unless otherwise mutually agreed in
writing between the parties.

SUBCONTRACTOR shall not use any permanently installed equipment unless such use is approved in writing by
SRNS. When such use is approved, SUBCONTRACTOR shall at SUBCONTRACTOR'S expense properly use and
maintain and, upon completion of such use, recondition such equipment as required to meet specifications.

If SRNS or the GOVERNMENT furnishes an operator for such equipment, all services performed shall be under the
complete direction and control of SUBCONTRACTOR, and such operator shall be considered
SUBCONTRACTOR'S employee for all purposes other than payment of such operator's wages, Worker's
Compensation Insurance or other benefits paid directly or indirectly by SRNS or the GOVERNMENT.

GP-33 EXAMINATION OF SUBCONTRACTOR'S RECORDS AND ACCOUNTS

Cost or Pricing Data

If, pursuant to law, SUBCONTRACTOR has been required to submit cost or pricing data in connection with this
Subcontract or any modification to this Subcontract, SRNS, the Government or representatives of the Government
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who are employees of the Government shall have the right to examine and audit all of SUBCONTRACTOR's books,
records, documents, and other data regardless of form (e.g., machine readable media such as disk, tape, etc.) or type
(e.g., data bases, application software, database management software, utilities, etc.) including computations and
projections related to proposing, negotiating, pricing, or performing the Subcontract or modification, in order to
evaluate the accuracy, completeness, and currency of the cost or pricing data. The right of examination shall extend
to all documents necessary to permit adequate evaluation of the cost or pricing data submitted, along with the
computations and projects used.

Reports

If SUBCONTRACTOR is required to furnish cost, funding, or performance reports, SRNS, the government or
representatives of the Government who are employees of the Government shall have the right to examine and audit
books, records, other documents, and supporting materials, for the purpose of evaluating
(@) The effectiveness of SUBCONTRACTOR's policies and procedures to produce data compatible with the
objectives of these reports and
(b) The data reported.

Availability

SUBCONTRACTOR shall make available at its office at all reasonable times the materials described in the
paragraphs above, for examination, audit, or reproduction, until three (3) years after final payment under this
Subcontract or for any longer period required by statute or by other clauses of this contract. In addition -
() If this Subcontract is completely or partially terminated, the records relating to the work terminated shall be
made available for three (3) years after any resulting final termination settlement; and
(b) Records relating to appeals under the Disputes article or to litigation or the settlement of the SRNS and
Government claims arising under or relating to this Subcontract shall be made available until such appeals,
litigation, or claims are disposed of.

Inspections

DOE shall have the right to inspect the work and activities of SUBCONTRACTOR under this Subcontract at such
time and in such manner as it shall deem appropriate.

Except as otherwise provided in FAR Subpart 4.7, Contractor Records Retention, SUBCONTRACTOR may
transfer computer data in machine-readable form from one reliable computer medium to another.
SUBCONTRACTOR's computer data retention and transfer procedures shall maintain the integrity, reliability, and
security of the original data. SUBCONTRACTOR's choice of form or type of materials described in paragraphs
(A), (B), and (C) of this article affects neither SUBCONTRACTOR's obligations nor SRNS’s or the Government's
rights under this clause.

Comptroller General.

(@) The Comptroller General of the United States, or an authorized representative, shall have access to and the
right to examine any of SUBCONTRACTOR’S directly pertinent records involving transactions related to
this subcontract or a lower-tier subcontract hereunder.

(b) This paragraph may not be construed to require SUBCONTRACTOR or a lower-tier subcontractor to
create or maintain any record that SUBCONTRACTOR or lower-tier subcontractor does not maintain in
the ordinary course of business or pursuant to a provision of law.

SUBCONTRACTOR shall insert a clause containing all the terms of this article, including this paragraph (G), in all
subcontracts over $100,000 under this Subcontract, altering the clause only as necessary to identify properly the
contracting parties.

GP-34 WARRANTY
SUBCONTRACTOR warrants to SRNS and the GOVERNMENT that equipment and materials furnished under this

Subcontract shall be new, of clear title and of the most suitable grade of their respective kinds for their intended
uses, unless otherwise specified. All workmanship shall be first class and performed in accordance with sound
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construction practices acceptable to SRNS. All equipment, materials and workmanship shall also conform to the
requirements of this Subcontract.

SUBCONTRACTOR warrants all equipment and material it furnishes and all work it performs against defects in
design, equipment, materials, or workmanship either for a period from Work commencement to a date twelve (12)
months after Mechanical Completion of the project as a whole by SRNS or the GOVERNMENT or the standard
commercial warranty period, whichever is more advantageous to the SRNS. Any warranties for manufactured or
fabricated equipment that survives the twelve month warranty period of the project shall remain in effect and be
accessible to SRNS or the GOVERNMENT.

If at any time during the warranty period, SRNS or the GOVERNMENT discover any defect in the design,
equipment, materials, or workmanship immediate notice shall be given to the other parties. SUBCONTRACTOR
shall within a reasonable time propose corrective actions to cure such defects to meet the requirements of this
Subcontract.

SRNS, at its sole discretion, may direct SUBCONTRACTOR in writing and SUBCONTRACTOR agrees to:

(@) Rework, repair, or remove and replace defective equipment and materials or perform again the defective
workmanship to acceptable quality at a time and in a manner acceptable to SRNS;

(b) Cooperate with others assigned by SRNS to correct such defects and pay to SRNS all actual costs
reasonably incurred by SRNS in performing or in having performed corrective actions; or

(c) Propose and negotiate in good faith an equitable reduction in the Subcontract price in lieu of corrective
action.

All costs incidental to corrective actions including demolition for access, removal, disassembly, transportation,
reinstallation, reconstruction, retesting and reinspection as may be necessary to correct to the defect and to
demonstrate that the previously defective work conforms to the requirements of this Subcontract shall be borne by
SUBCONTRACTOR.

SUBCONTRACTOR further warrants any and all corrective actions it performs against defects in design,
equipment, materials and workmanship for an additional period of twelve (12) months following acceptance by
SRNS of the corrected Work or standard commercial warranty on product meeting standard warranty.
GP-35 BACKCHARGES
If, under the provisions of this Subcontract, SUBCONTRACTOR is notified by SRNS to correct defective or
nonconforming Work, and SUBCONTRACTOR states or by its actions indicates that it is unable or unwilling to
proceed with corrective action in a reasonable time, SRNS may, upon written notice, proceed to accomplish the
redesign, repair, rework, or replacement of nonconforming Work by the most expeditious means available and
backcharge SUBCONTRACTOR for the costs incurred. Furthermore, if SRNS agrees to or
is required to perform Work for SUBCONTRACTOR, such as cleanup, off-loading, or completion of incomplete
Work, SRNS may, upon written notice, perform such Work by the most expeditious means available and backcharge
SUBCONTRACTOR for the costs incurred.
The cost of backcharge Work shall include:

(@) Incurred labor costs including all payroll additives,

(b) Incurred net delivered material costs,

(¢) Incurred lower-tier supplier and subcontractor costs directly related to performing the corrective actions,

(d) Equipment and tool rentals at prevailing rates in the Jobsite area, and

(e) A factor of sixty percent (60%) applied to the total of Items (a) through (d) for SRNS'S overhead,
supervision and administrative costs.
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The backcharge notice will request SUBCONTRACTOR'S approval for SRNS to proceed with the required Work.
However, failure of SUBCONTRACTOR to grant such approval shall not impair SRNS'S right to proceed with
Work under this or any other provision of this Subcontract.

SRNS shall separately invoice or deduct from payments otherwise due to SUBCONTRACTOR the costs as
provided herein. SRNS'S right to backcharge is in addition to any and all other rights and remedies provided in this
Subcontract or by law. The performance of backcharge Work by SRNS shall not relieve SUBCONTRACTOR of
any of its responsibilities under this Subcontract including but not limited to express or implied warranties, specified
standards for quality, contractual liabilities and indemnification, and the Subcontract Schedule.

GP-36 INDEMNITY

SUBCONTRACTOR hereby releases and shall indemnify, defend and hold harmless SRNS, the GOVERNMENT
and their subsidiaries and affiliates and the officers, agents, employees, successors and assigns an authorized
representatives of all the foregoing from and against any and all suits, actions, legal, or administrative proceedings,
claims, demands, damages, liabilities, interest, attorney's fees, costs, expenses, and losses of whatsoever kind or
nature in connection with or incidental to the performance of this subcontract, whether arising before or after
completion of the Work hereunder and in any manner directly or indirectly caused, occasioned, or contributed to in
whole or in part, or claimed to be caused, occasioned, or contributed to in whole or in part, by reason of any act,
omission, fault, or negligence whether active or passive of SUBCONTRACTOR, its lower-tier suppliers,
subcontractors or of anyone acting under its direction or control or on its behalf.

The foregoing shall include, but is not limited to, indemnity for:

1. Events which are directly or indirectly caused by or incident to the radioactive, toxic and/or hazardous
properties of any substance and/or

2. Events which arise out of any state or federal statute relating to radioactive, toxic and/or hazardous properties,
such as the Comprehensive Environmental Response Compensation and Liability Act (CERCLA) or Resource
Conservation and Recovery Act (RCRA), and shall apply to any clean-up or response costs occasioned by the
transport, treatment, storage or disposal by SUBCONTRACTOR or any third party of radioactive, toxic and/or
hazardous properties.

3. Property damage and injury to or death of any person, including employees of SRNS the GOVERNMENT, or
SUBCONTRACTOR.

4. The breach by SUBCONTRACTOR of any representation, warranty, covenant, or performance obligation of
this subcontract.

SUBCONTRACTOR'S aforesaid release, indemnity and hold harmless obligations, or portions or applications
thereof, shall apply even in the event of the fault or negligence, whether active or passive, or strict liability of the
parties released, indemnified or held harmless to the fullest extent permitted by law, but in no event shall they apply
to liability caused by the willful misconduct or sole negligence of the party released, indemnified, or held harmless.
Nothing in the foregoing shall be construed to require SUBCONTRACTOR to indemnify and save harmless SRNS
or the GOVERNMENT from any liability out of or resulting from the liabilities for which indemnification is
provided under DEAR 952.250-70.

SUBCONTRACTOR specifically waives any immunity provided against this indemnify by any industrial insurance
or workers' compensation statute.

GP-37 PATENT AND INTELLECTUAL PROPERTY INDEMNITY

SUBCONTRACTOR hereby indemnifies and shall defend and hold harmless SRNS the GOVERNMENT and their
representatives from and against any and all claims, actions, losses, damages and expenses, including attorney's fees,
arising from any claim, whether rightful or otherwise, that any concept, product, design, equipment, materials,
process, copyrighted materials, or confidential information, or any part thereof, furnished by SUBCONTRACTOR
under this Subcontract constitutes and infringement of any patent or copyrighted material or a theft of trade secrets.
If use of any part of such concept, product, design, equipment, material, process, copyrighted material or
confidential information is limited or prohibited, SUBCONTRACTOR shall, at its sole expense, procure the

Page 15 of 29



necessary licenses to use the infringing or a modified by non-infringing concept, product, design, equipment,
material, process, copyrighted material or confidential information or, with SRNS or the GOVERNMENT'S prior
written approval, replace it with substantially equal but non-infringing concepts, products, designs, equipment,
materials, processes, copyrighted material, or confidential information; provided, however,

(@ That any such substituted or modified concepts, products, designs, equipment, material, processes,
copyrighted material or confidential information shall meet all the requirements and be subject to all the
provisions of this Subcontract; and

(b) That such replacement or modification shall not modify or relieve SUBCONTRACTOR of its obligations
under this Subcontract.

The foregoing obligation shall not apply to any concept, product, design, equipment, material, process, copyrighted
material or confidential information the detailed design of which (excluding rating and/or performance
specifications) has been furnished in writing by SRNS or the GOVERNMENT to SUBCONTRACTOR.

GP-38 ASSIGNMENTS AND SUBCONTRACTS

SUBCONTRACTOR shall not assign or transfer this Subcontract or any interest herein, or claims here under,
without the prior written consent of SRNS or SRNS'S assignee. SUBCONTRACTOR may upon ten (10) calendar
days written notice to SRNS assign moneys due or to become due under this Subcontract, provided that any
assignment of moneys shall be subject to proper set-offs in favor of SRNS and any deductions provided for in this
Subcontract.

SRNS may assign this Subcontract to the GOVERNMENT or to such party as SRNS or the GOVERNMENT
designate to perform SRNS'S obligations here under. Upon written notice to Subcontractor that SRNS or the
GOVERNMENT or a party so designated by SRNS or the GOVERNMENT has accepted an assignment of this
Subcontract. SRNS shall be relieved of all responsibilities here under.

SUBCONTRACTOR shall not subcontract with any third party for the performance of all or any portion of the
Work without the advance written approval of SRNS. Lower-tier subcontracts and purchase orders must include
provisions to secure all rights and remedies of SRNS and the GOVERNMENT provided under this Subcontract, and
must impose upon the lower-tier supplier and subcontractor all of the general duties and obligations required to
fulfill this Subcontract.

Copies of all purchase and subcontract agreements are to be provided to SRNS upon request. Pricing may be
deleted unless the compensation to be paid thereunder is reimbursable under this Subcontract.

GP-39 SUSPENSION

SRNS may by written notice to SUBCONTRACTOR, suspend at any time the performance of all or any portion of
the Work to be performed under the Subcontract. Upon receipt of such notice, SUBCONTRACTOR shall, unless
the notice requires otherwise:

(@ Immediately discontinue Work on the date and to the extent specified in the notice,

(b) Place no further orders or subcontracts for material, services, or facilities with respect to suspended Work
other than to the extent required in the notice,

(c) Promptly make every reasonable effort to obtain suspension upon terms satisfactory to SRNS of all orders,
subcontracts and rental agreements to the extent they relate to performance of suspended Work,

(d) continue to protect and maintain the Work including those portions on which Work has been suspended,
and

(e) Take any other reasonable steps to minimize costs associated with such suspensions.
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As full compensation for such suspension, SUBCONTRACTOR will be reimbursed for the following costs,
excluding profit, reasonably incurred, without duplication of any item, to the extent that such costs directly result
from such Work suspension:

(@) A standby charge to be paid to SUBCONTRACTOR during the period of Work suspension, which standby
charge shall be sufficient to compensate SUBCONTRACTOR for keeping, to the extent required in the
suspension notice, its organization and equipment committed to the Work on a standby basis,

(b) All reasonable costs associated with mobilization and demobilization of SUBCONTRACTOR'S plant,
forces and equipment, and

(c) An equitable amount to reimburse SUBCONTRACTOR for the cost of maintaining and protecting that
portion of the Work upon which performance has been suspended.

Upon receipt of notice to resume suspended Work, SUBCONTRACTOR shall immediately resume performance
under this Subcontract to the extent required in the notice.

If the SUBCONTRACTOR intends to assert a claim for equitable adjustment under this clause, it must, within ten
(10) calendar days after receipt of notice to resume Work, submit to SRNS a written statement setting forth the
schedule impact and monetary extent of such claim in sufficient detail to permit thorough analysis. No adjustment
shall be made for any suspension to the extent that performance would have been suspended, delayed, or interrupted
by any SUBCONTRACTOR non-compliance with the requirements of this Subcontract.

GP-40 TERMINATION FOR DEFAULT

Notwithstanding any other provisions of the Subcontract, SUBCONTRACTOR shall be considered in default of its
contractual obligations under this Subcontract if it:

(@) Performs work which fails to conform to the requirements of this Subcontract;
(b) Fails to make progress so as to endanger performance of this Subcontract;

(c) Abandons or refuses to proceed with any of the Work, including modifications direct pursuant to the
General Provision titled "CHANGES";

(d) Fails to fulfill or comply with any of the terms of this Subcontract;

(e) Engages in behavior that is dishonest, fraudulent, or constitutes a conflict of interest with
SUBCONTRACTOR'S obligations under this Subcontract; or if

() SUBCONTRACTOR becomes insolvent or makes a general assignment for the benefit of creditors or
reasonable grounds for insecurity arise with respect to SUBCONTRACTOR'S performance.

Upon the occurrence of item (a), (b), (d) or (f) above, SRNS shall notify SUBCONTRACTOR in writing of the
nature of the failure and of SRNS'S intention to terminate the Subcontract for default. 1f SUBCONTRACTOR does
not cure such failure within seven (7) calendar days from receipt of notification, or sooner if safety to persons is
involved, or fails to provide satisfactory evidence that such default will be corrected within a reasonable time, SRNS
may, by written notice to SUBCONTRACTOR and without notice to SUBCONTRACTOR'S sureties, if any,
terminate in whole or in part SUBCONTRACTOR'S right to proceed with the Work and SRNS may prosecute the
Work to completion by contract or by any other method deemed expedient. SRNS may take possession of and
utilize any data, designs, licenses, equipment, materials, plant, tools and property of any kind furnished by
SUBCONTRACTOR and necessary to complete the Work.

Upon the occurrence of (c) or (e) above, SRNS may terminate this Subcontract for default immediately. Any notice

to or request for information from SUBCONTRACTOR prior to issuing such notice of default is solely for SRNS’S
convenience and confers no rights upon SUBCONTRACTOR.
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SUBCONTRACTOR and its sureties, if any, shall be liable for all costs in excess of the Subcontract price for such
terminated work reasonably and necessarily incurred in the completion of the Work as scheduled, including cost of
administration of any purchase order or subcontract awarded to others for completion.

Upon termination for default, SUBCONTRACT shall:

(@)

(b)

(©)

(d)

(€)
(f)

Immediately discontinue work on the date and to the extent specified in the notice and place no further
purchase orders or subcontracts to the extent that they relate to the performance of the terminated work;

Inventory, maintain and turn over to SRNS all data, designs, licenses, equipment, materials, plant, tools and
property furnished by SUBCONTRACTOR or provided by SRNS for performance of the terminated work;

Promptly obtain cancellation upon terms satisfactory to SRNS of all purchase orders, subcontracts, rentals,
or any other agreements existing for performance of the terminated work or assign those agreements as
directed by SRNS;

Cooperate with the SRNS in transfer of data, designs, licenses and information and disposition of work in
progress so as to mitigate damages;

Comply with other reasonable requests from SRNS regarding the terminated work; and

Continue to perform in accordance with all of the terms and conditions of this Subcontract such portion of
the Work that is not terminated.

If, after termination pursuant to this clause, it is determined for any reason that SUBCONTRACTOR was not in
default, the rights and obligations of the parties shall be the same as if the notice of termination had been issued
pursuant to the General Provision titled "TERMINATION FOR CONVENIENCE".

GP-41

(@)

(b)

TERMINATION FOR CONVENIENCE

SRNS may terminate performance of work under this subcontract in whole or, from time to time, in part if
the Subcontract Specialist determines that a termination is in the SRNS'S interest. The Subcontract
Specialist shall terminate by delivering to SUBCONTRACTOR a Notice of Termination specifying the
extent of termination and the effective date.

After receipt of a Notice of Termination, and except as directed by the Subcontract Specialist,
SUBCONTRACTOR shall immediately proceed with the following obligations, regardless of any delay in
determining or adjusting any amounts due under this clause:

1. Stop work as specified in the notice.

2. Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials,
services, or facilities, except as necessary to complete the continued portion of the contract.

3. Terminate all subcontracts to the extent they relate to the work terminated.

4. Assign to SRNS, as directed by the Subcontract Specialist, all rights, title, and interest of the
SUBCONTRACTOR under the subcontracts terminated, in which case the SRNS shall have the right
to settle or to pay any termination settlement proposal arising out of those terminations.

5.  With approval or ratification to the extent required by the Subcontract Specialist, settle all outstanding
liabilities and termination settlement proposals arising from the termination of subcontracts: the
approval or ratification will be final for purposes of this clause.

6. Asdirected by the Subcontract Specialist, transfer title and deliver to SRNS.

i. The fabricated or unfabricated parts, work in process, completed work, supplies, and other
material produced or acquired for the work terminated; and
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(©)

(d)

(€)

(f)

@)

ii. The completed or partially completed plans, drawings, information and other property that, if the
subcontract had been completed, would be required to be furnished to SRNS.

7. Complete performance of the work not terminated.

8. Take any action that may be necessary, or that the Subcontract Specialist may direct, for the protection
and preservation of the property related to this subcontract that is in the possession of
SUBCONTRACTOR and in which SRNS has or may acquire an interest.

9. Use its best efforts to sell, as directed or authorized by the Subcontract Specialist, any property of the
types referred to in subparagraph (b) (6) of this clause; provided, however, that the
SUBCONTRACTOR

i. isnot required to extend credit to any purchaser and

ii. may acquire the property under the conditions prescribed by, and at prices approved by, the
Subcontract Specialist. The proceeds of any transfer or disposition will be applied to reduce any
payments to be made by SRNS under this subcontract, credited to the price or cost of the work, or
paid in any other manner directed by the Subcontract Specialist.

SUBCONTRACTOR shall submit complete termination inventory schedules no later than 120 days from
the effective date of termination, unless extended in writing by the Subcontract Specialist upon written
request of SUBCONTRACTOR within this 120-day period.

After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition
Regulation, SUBCONTRACTOR may submit to the Subcontract Specialist a list, certified as to quantity
and quality, of termination inventory not previously disposed of, excluding items authorized for disposition
by the Subcontract Specialist. SUBCONTRACTOR may request SRNS to remove those items or enter
into an agreement for their storage. Within 15 days, SRNS will accept title to those items and remove them
or enter into a storage agreement. The Subcontract Specialist may verify the list upon removal of the items,
or if stored, within 45 days from submission of the list, and shall correct the list, as necessary, before final
settlement.

After termination, SUBCONTRACTOR shall submit a final termination settlement proposal to the
Subcontract Specialist in the form and with the certification prescribed by the Subcontract Specialist.
SUBCONTRACTOR shall submit the proposal promptly, but no later than 1 year from the effective date of
termination, unless extended in writing by the Subcontract Specialist upon written request of the
SUBCONTRACTOR within this 1-year period. However, if the Subcontract Specialist determines that the
facts justify it, a termination settlement proposal may be received and acted on after | year or any extension.
If SUBCONTRACTOR fails to submit the proposal within the time allowed, the Subcontract Specialist
may determine, on the basis of information available, the amount, if any, due the SUBCONTRACTOR
because of the termination and shall pay the amount determined

Subject to paragraph (e) of this clause, the SUBCONTRACTOR and the Subcontract Specialist may agree
upon the whole or any part of the amount to be paid or remaining to be paid because of the termination.
The amount may include a reasonable allowance for profit on work done. However, the agreed amount,
whether under this paragraph (f) or paragraph (g) of this clause, exclusive of costs shown in subparagraph
(9) (3) of this clause, may not exceed the total contract price as reduced by

1. the amount of payments previously made and

2. the subcontract price of work not terminated. The subcontract shall be modified, and the
SUBCONTRACTOR paid the agreed amount. Paragraph (g) of this clause shall not limit, restrict, of
affect the amount that may be agreed upon to be paid under this paragraph.

If SUBCONTRACTOR and Subcontract Specialist fail to agree on the whole amount to be paid
SUBCONTRACTOR because of the termination of work, the Subcontract Specialist shall pay the
SUBCONTRACTOR the amounts determined as follows, but without duplication of any amounts agreed
upon under paragraph (f) of this clause:
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(h)

(i)

@)

(k)

(1

1. For subcontract work performed before the effective date of termination, the total (without duplication
of any items) of

i.  The cost of this work;

ii. The cost of settling and paying termination settlement proposals under terminated subcontracts
that are properly chargeable to the terminated portion of the subcontract if not included in
subdivision (g) (1) (i) of this clause; and

iii. A sum, as profit of subdivision (g) (1) (i) of this clause, determined by the Subcontract Specialist
under 49.202 of the Federal Acquisition Regulation, in effect on the date of this subcontract, to be
fair and reasonable; however, if it appears that the SUBCONTRACTOR would have sustained a
loss on the entire subcontract had it been completed, the Subcontract Specialist shall allow no
profit under this subdivision (g) (1) (iii) and shall reduce the settlement to reflect the indicated rate
of loss.

2. The reasonable costs of settlement of the work terminated, including:

i. Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of
termination settlement proposals and supporting data;

ii. The termination and settlement of subcontracts (excluding the amounts of such settlements); and;

iii. Storage, transportation, and other costs incurred, reasonably necessary for the preservation,
protection, or disposition of the termination inventory.

Except for normal spoilage, and except to the extent that the extent that the SRNS expressly assumed the
risk of loss, the subcontract speciallist shall exclude from the amounts payable to the SUBCONTRACTOR
under paragraph (g) of this clause, the fair value, as determined by the Subcontract Specialist, of property
that is destroyed, lost, stolen, or damaged so as to become undeliverable to the SRNS or to a buyer.

The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of
this subcontract, shall govern all costs claimed, agreed to, or determined under this clause.

SUBCONTRACTOR shall have the right of appeal, under the Disputes clause, from any determination
made by the subcontractor specialist under paragraph (e), (g), or (1) of this clause, except that if
SUBCONTRACTOR failed to submit the termination settlement proposal or request for equitable
adjustment within the time provided in paragraph (e) or (l), respectively, and failed to request a time
extension, there is no right of appeal.

In arriving at the amount due the SUBCONTRACTOR under this clause, there shall be deducted:

1. All unliquidated advance or other payments to the SUBCONTRACTOR under the terminated portion
of this contract;

2. Any claim which the SRNS has against the SUBCONTRACTOR under this subcontract; and

3. The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the
SUBCONTRACTOR or sold under the provisions of this clause and not recovered by or credited to the
SRNS.

If the termination is partial, the SUBCONTRACTOR may file a proposal with the Subcontract Specialist
for an equitable adjustment of the price(s) of the continued portion of the subcontract. The Subcontract
Specialist shall make any equitable adjustment agreed upon. Any proposal by the SUBCONTRACTOR for
an equitable adjustment under this clause shall be requested within 90 days from the effective date of
termination unless extended in writing by the Subcontract Specialist.

(m) 1. SRNS may, under the terms and conditions it prescribes, make partial payments and payments against

costs incurred by the SUBCONTRACTOR for the terminated portion of the subcontract, if the
Subcontract Specialist believes the total of these payments will not exceed the amount to which the
SUBCONTRACTOR will be entitled.
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2. If the total payments exceed the amount finally determined to be due, the SUBCONTRACTOR shall
repay the excess to SRNS upon demand, together with interest computed at the rate established by the
Secretary of the Treasury under 50 U.S.C. App. 1215 (b) (2). Interest shall be computed for the period
from the date the excess payment is received by the SUBCONTRACTOR to the date the excess is
repaid. Interest shall not be charged on any excess payment due to a reduction in the
SUBCONTRACTOR'S termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention of disposition, or a later date
determined by the Subcontract Specialist because of the circumstances.

(n) Unless otherwise provided in this subcontract or by statute, the SUBCONTRACTOR shall maintain all
records and documents relating to the terminated portion of this subcontract for 3 years after final
settlement. This includes all books and other evidence bearing on the SUBCONTRACTOR'S costs and
expenses under this subcontract. SUBCONTRACTOR shall make these records and documents available
to the SRNS, at the SUBCONTRACTOR'S office, at all reasonable times, without any direct charge. If
approved by the Subcontract Specialist, photographs, microphotographs, or other authentic reproductions
may be maintained instead of original records and documents.

GP-42 FINAL INSPECTION AND ACCEPTANCE

When SUBCONTRACTOR considers the Work, or any SRNS-identified independent portion of the Work, under
this Subcontract to be complete and ready for acceptance, SUBCONTRACTOR shall notify SRNS in writing.
SRNS, with SUBCONTRACTOR'S cooperation, will conduct such reviews, inspections and tests as may be
reasonably required to satisfy SRNS that the Work, or identified portion of the Work, conforms to all requirements
of the Subcontract. If all or any part of the Work covered by SUBCONTRACTOR'S notice does not conform to
Subcontractor requirements, SRNS shall notify SUBCONTRACTOR of such nonconformance and
SUBCONTRACTOR shall take corrective action and then have the nonconforming work reinspected until all
Subcontract requirements are satisfied.

SRNS shall issue a Notice of Provisional Acceptance for individual portions which have been satisfactorily
inspected subject only to SRNS'S Final Acceptance of the Work as a whole.

SRNS'S written Notice of Final Acceptance of the Work under this Subcontract shall be final and conclusive except
with regard to latent defects, fraud, or such gross mistakes as amount to fraud, or with regard to SRNS’s, and the
GOVERNMENT'S right under the General Provision titled "WARRANTY".

GP-43 NON-WAIVER

Failure by SRNS to insist upon strict performance of any terms or conditions of this Subcontract, or failure or delay
to exercise any rights or remedies provided herein or by law, or failure to properly notify SUBCONTRACTOR in
the event of breach, or the acceptance of or payment for any goods or services hereunder, or the review or failure to
review designs shall not release SUBCONTRACTOR from any of the warranties or obligations of this Subcontract
and shall not be deemed a waiver of any right of SRNS or the GOVERNMENT to insist upon strict performance
hereof or any of its rights or remedies as to any prior or subsequent default hereunder nor shall any termination of
Work under this Subcontract by SRNS operate as a waiver of any of the terms hereof.

GP-44 SURVIVAL
The rights and obligations of the parties which by their nature survive termination or completion of this Subcontract,
including but not limited to those set forth in the General Provisions titled "WARRANTY" and "INDEMNITY",
shall remain in full force and effect.
GP-45 PAYMENT BY ELECTRONIC FUNDS TRANSFER
(@) Methods of Payment.
(1) All payment by SRNS under this SUBCONTRACT shall be made by Electronic Funds Transfer (EFT)

expect as provided in paragraph A.2 of this Provision. As used in this Provision, the term “EFT” refers
to the funds transfer and may also include the payment information transfer
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(2) Inthe event SRNS is unable to release one or more payments by EFT, SUBCONTRACTOR  agrees
to either:

(i) Accept payment by check or some other mutually agreeable method of payment; or
(if) Request SRNS to extend payment due dates until such time as SRNS makes payment by EFT.

(b) Mandatory Submission of SUBCONTRACTOR’S EFT Information

SUBCONTRACTOR is required to provide SRNS with the information required to make payment by EFT.
SUBCONTRACTOR shall provided this information directly to the office designated in this Subcontract
on forms provided SRNS, no later than 15 days after award. If not otherwise specified in the Subcontract,
the payment office is the designated office for receipt of Supplier’s EFT information. In the event that the
EFT information changes, SUBCONTRACTOR shall be responsible for providing the updated information
to the designated office.

(c) Mechanisms for EFT Payment

SRNS may make payment by EFT through either the Automated Clearing House (ACH) network, subject
to the rules of the National Automated Clearing House Association, or the Fedwire Transfer System.

(d) Suspension of Payment.

(1) SRNS is not required to make any payment under this Subcontract until after receipt, by the designated
office, of the correct EFT payment information from SUBCONTRACTOR. Until receipt of the correct
EFT information, any invoice or subcontract financing request shall be deemed not to be a proper
invoice for the purpose of payment under the Subcontract.

(2) If the EFT information changes after submission of correct EFT information, SRNS shall begin using
the changed EFT information no later 30 days after is receipt by the designated office. However,
SUBCONTRACTOR may request that no further payments be made until the updated EFT
information is implemented by the payment office.

(e) Payment Information.

On the day payment on SUBCONTRACTOR’S invoice is due, SRNS will issue instructions to its bank to
transfer payment to SUBCONTRACTOR, and will also send a FAX to SUBCONTRACTOR explaining
the details to support the payment.

(F) Liability for Uncompleted or Erroneous Transfers.

(1) If an uncompleted or erroneous transfer occurs because SRNS used the SUBCONTRACTOR’S EFT
information incorrectly, SRNS remains responsible for —

(i) Making a correct payment; and
(if) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because SUBCONTRACTOR’S EFT information was
incorrect, or was revised within 30 days of SRNS release of the EFT payment transaction instructions
to the bank, and —

(i) If the funds are no longer under the control of the payment office SRNS is deemed to have made
payment and the SUBCONTRACTOR is responsible for recovery of any erroneously directed
funds, or

(i) If the funds remain under the control of the payment office, SRNS shall not make payment and the
provisions of paragraph (d) shall apply.

GP-46 RESERVED
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GP-47 SUPERINTENDENCE BY THE SUBCONTRACTOR

At all times during performance of this Subcontract and until the Work is completed and accepted,
SUBCONTRACTOR shall directly superintend the Work or assign and have on the Worksite a competent
superintendent who is satisfactory to SRNS and has authority to act for the Subcontractor. Prior to commencing any
work at the Worksite, SUBCONTRACTOR shall inform SRNS, in writing, of the identity of the supervising
representative by name. SUBCONTRACTOR shall not reassign or remove such supervising representative, without
first notifying SRNS of the proposed reassignment or removal, and the name of his/her replacement.

GP-48 WORKPLACE SUBSTANCE ABUSE PROGRAMS

A. Fitness for Duty

B.

(1)

@)

)

(4)

()

(6)

(i) SUBCONTRACTOR shall advise employees and the employees of lower tier subcontractors and
agents that it is the policy of SRNS to prohibit the use, possession, sale and distribution of alcohol,
drugs or other controlled substance within the limits of the Savannah River Site (SRS), and/or any off-
Site facilities, and to prohibit the presence of individuals who have such substances in the body for
non-medical reasons. Any Subcontractor employee who is found in violation of the policy may be
removed or barred from the site.

(i) SUBCONTRACTOR agrees to advise its employees and the employees of lower-tier subcontractors of
the above policy prior to assignment to the Site and to maintain documentation that such advice has
been given.

SRNS will collect urine specimens when Subcontractor employees are processed for badging. SRNS will
send these specimens to a consultant for testing and verification. The testing process may take up to five
(5) days to obtain results. SUBCONTRACTOR’S employees will be badged upon satisfaction of all other
pre-assignment requirements. In the event of "positive" findings, SUBCONTRACTOR will be notified and
shall bring the individual to the Badge Office for an "Exit Conference". SUBCONTRACTOR then agrees
to promptly remove such individual from the Savannah River Site and return the badge to the SRNS’S
Subcontractor Badge Office.

SUBCONTRACTOR agrees to secure the written consent of employees to release results of urine tests to
the designated SRNS representative. SRNS agrees to use such results solely in connection with its decision
as to whether to permit a Subcontractor employee, lower-tier Subcontractor employee or agent to access
Savannah River Site property.

SUBCONTRACTOR agrees to notify SRNS’S Subcontract Employment Office a minimum of 48-hours in
advance of badging. The Subcontract order number and the number of employees to process through the
badging office shall be provided. This procedure is required for all lower-tier subcontractors and agents as
well. The telephone number to be used for this notice will be provided by the STR. In the event of an
inability to process the Subcontractor employees on the scheduled day, the STR will reschedule the
badging.

SRNS will also conduct for-cause and random drug and alcohol testing on all employees badged by SRNS.
SUBCONTRACTOR agrees to comply with and secure the compliance of its employees and employees of
lower-tier subcontractors with this testing. In the event of "positive" findings, SUBCONTRACTOR agrees
to promptly remove such individual from the Savannah River Site and return his or her badge to the
SRNS’S Badging Office.

A Breath Alcohol Test will be given during the initial badging process and the results will be available
immediately. In the event of "positive" findings, the SUBCONTRACTOR’S employee will not be badged,
shall be issued a temporary pass, and will be escorted offsite by a SUBCONTRACTOR’S Representative.

Suitability for Employment

(1)

SUBCONTRACTOR employees, including employees of lower-tier subcontractors, who are to be badged
to permit Savannah River Site access must successfully complete a Suitability for Employment process. As
part of this process, SUBCONTRACTOR agrees to advise its employees and employees of lower-tier
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2

3)

GP-49

GP-50

subcontractors that they will be required to complete certain forms, which authorize background
investigations. These forms shall be submitted during the badging process.

Employees will be issued a photo badge and allowed site access on the first reporting day. In the event a
SUBCONTRACTOR’S employee subsequently fails to successfully complete the background
investigation, the SUBCONTRACTOR agrees to promptly remove such individual from the site and to
return the badge to the SRNS’S Badging Office.

SUBCONTRACTOR agrees to advise its employees of the above requirement prior to assignment to the
Savannah River Site and to maintain documentation that such advice has been given.

RESERVED
GENERAL EMPLOYEE TRAINING AND ANNUAL REFRESHER TRAINING FOR
SUBCONTRACT EMPLOYEES

The following terms are applicable if performance of this Subcontract will require the
Subcontractor’s employee(s) to perform work on SRS premises for more than (10) working days.

A. General Employee Training (GET)

(1)

@)

)

(4)

()

(6)

SUBCONTRACTOR shall inform his employees and the employees of his lower tier subcontractors and
agents that it is the policy of Savannah River Nuclear Solutions to adhere to the requirements contained in
the DOE Order entitled “Personnel Selection, Qualification and Training Requirements,” which requires
any individual, employed either full or part-time at any DOE reactor or non-reactor facility to receive
selected general training.

Successful Completion Required

Said employees, referred to in the remainder of this document as “individual”, must successfully complete

the training known as “General Employee Training” (GET) as offered by the SRS. The GET sessions are

given by a Savannah River Site authorized GET instructor. There are three categories of GET.

(i) Category 1 consists of viewing a video that lasts for one hour. This category is limited to delivery
personnel, visitors, and other temporary personnel that require badged access to the general site and
property protection areas and are typically on site greater that 10 days, but not consecutively, in a
calendar year.

(if) Category 2 consists of viewing a video and a written examination, and lasts for approximately two
hours. This category would apply to visitors or other temporary personnel that require badged access
to the general site and property protection areas and are site greater than 10 days consecutively in a
calendar year, and additional training is not required as determined by SRNS.

(iii) Category 3 consists of eight hours of training and includes instructor lecture along with audio and
visual aids and a written examination. This category applies to individuals who require badged access
to the general site, property protection areas, or security controlled areas and additional training is
required, as determined by SRNS.

Successful Completion Defined:

Successful completion occurs when the individual

(i) Isscheduled for GET,

(if) Attends the GET session,

Unsuccessful Completion Defined:

If the individual fails to successfully complete GET, the individual is given a failure notice and is to notify

the Subcontract Technical Representative (STR) for rescheduling for remedial training or for a re-test. The

individual will be allowed several chances to successfully complete the GET. Continued failure to
successfully complete GET will result in resolution by the STR.

Scheduling for GET

The STR shall direct the individual to the appropriate training center to attend the GET session. GET

training is scheduled subject to demand.

Records

GET records will be maintained by SRNS.

B. Annual Refresher Training

Refresher Training is required after an individual’s initial successful completion of all categories of GET,
regardless of the individual’s present employer. Category 1 and 2 GET training must be repeated annually.
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For Category 3, successful completion of Consolidated Annual Training (CAT) is required. The

subcontractor is responsible for scheduling its employees for this training. The STR may be contacted for
assistance.

C. Upon providing proof of successful completion of GET, either at another DOE facility, or while employed by a

firm other than SUBCONTRACTOR under this Order, the employee will not be required to repeat this training.

GP-51 SECURITY EDUCATION REQUIREMENTS FOR SUBCONTRACTORS

The following items are applicable if performance of this subcontract will require the
Subcontractor’s Employee(s) to receive a security badge.

A. Subcontractor Security Education Coordinator
(1) If this Subcontractor will require a force of more than thirty (30) subcontract employees receive badges,
then the subcontract/subcontractor shall provide to the Subcontract Technical Representative (STR) the
name of its representative appointed to administer its Security Education Program. This representative
shall be referred to as the Subcontractor Security Education Coordinator (SSEC).
(2) If this SUBCONTRACT will require that less than thirty (30) subcontract employees receive badges, then
the STR will perform the activities discussed in this Supplement.
B. Company Roster
The SSEC will be responsible for providing the STR with a roster of all subcontract personnel receiving a
badge. At a minimum the data shall include name, social security number, work telephone number, clearance
level and place where work is generally performed. This list shall be kept current and updated every sixty (60)
days.
C. Initial Briefing
The SSEC will ensure that all subcontract personnel, regardless of clearance level, receive an Initial Security
Briefing. This briefing is shown during General Employee Training. This briefing consists of a videotape
shown during GET, or at the time of badging for those individuals not required to attend GET.
D. Comprehensive Briefing
If subcontract personnel have a clearance at the inception of this Order, or receive a clearance at any time
during the course of the Order, the SSEC/STR will ensure that those subcontract employees receive a
Comprehensive Briefing from SRNS.
E. Annual Refresher Briefing
The SSEC/STR shall ensure that all subcontract employees receive, at least once in a twelve (12) month period,
an Annual Security Refresher briefing from SRNS. This briefing is provided during GET Refresher Training.
F. Foreign Travel Briefing
If a subcontract employee plans a trip to a sensitive country, whether on official business or for pleasure, the
SSEC/STR is responsible for ensuring that the individual receives a Foreign Travel Briefing from SRNS
before departing and a Debriefing upon return. The OPSEC Officer is Responsible for these Briefings.
G. Badge Retrieval at Termination
SUBCONTRACTOR is responsible for ensuring that badges are returned or accounted for when a Subcontract
employee terminates employment or when a subcontract is completed. The employee must report to
Employment Processing Center, for proper completion of out-processing and badge return. This effort should
be coordinated with the STR.
H. Termination Briefing
When a subcontract employee terminates employment or is reassigned, the SSEC/STR will ensure that a
Termination Briefing by SRNS is given and the appropriate forms are executed. Briefing materials and
appropriate forms are provided by SRNS.

GP-52 COMPLIANCE WITH EMPLOYEE CONCERNS

A. Subcontractors shall ensure subcontractor employees are aware of the DOE-SRS and SRNS Employee

Concerns Programs (ECP) and how to use the program by performing the following:

(1) Ensure employees are provided with information on the DOE-SRS and SRNS ECPs during initial
orientation and annual training.

(2) Ensure that posters identifying the DOE-SRS and SRNS ECP telephone "hotline" numbers are displayed in
conspicuous locations throughout the worksite. SRNS will provide posters, as necessary.

(3) Inform subcontractor employees of the availability of the DOE-SRS ECP in case of dissatisfaction or lack
of confidence with other reporting systems.
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(4) Ensure managers and supervisors are aware of the prohibition of any reprisal against employees who have
or are believed to have raised or reported concerns.

Subcontractors must immediately notify the STR or Procurement Representative of any employee concern

involving:

(1) A condition which constitutes an imminent threat to the health and safety of site personnel or to the general
public.

(2) Circumstances which would cause adverse public reaction or receive local media attention.

(3) Allegations of reprisal.

Subcontractors shall investigate any employee concern referred by the STR and inform the STR of investigation

results within 7 days of receipt of concern. Inform the STR in writing if an extension to this 7-day timeframe is

required, along with status of investigation to date and actions pending to closure. The investigation shall be

conducted to the satisfaction of SRNS’S Purchasing Representative.

GP-53 FOREIGN NATIONALS

As used in this Article, the term “Foreign National” is defined to be a person who was born outside the
jurisdiction of the United States, is a citizen of a foreign government and has not been naturalized under U.S.

law.
A.

The Subcontractor shall obtain the approval o fSRNS, in writing, prior to any visit to a DOE or SRNS facility
by any Foreign National in connection with work being performed under this Subcontract, in accordance with
the requirements of DOE Order 142.3, Unclassified Foreign Visits and Assignments Program. Visits are
normally for the purpose of technical discussions, orientation, observation of projects or equipment, training,
subcontract service work, including delivery of materials, or for courtesy purposes. The term "visit" also
includes officially-sponsored attendance at a DOE or SRNS event off-site from the DOE/SRNS facility, but
does not include off-site events and activities open to the general public. Subcontractors should be aware that
required forms and documents necessary for approval of visits by Foreign Nationals should be submitted to the
Purchasing Representative at least four (4) to six (6) weeks prior to the visit, depending on the nationality of the
individual and the areas to be visited. Forms can be obtained from the Purchasing Representative.

In addition, the Subcontractor shall obtain the approval of the Purchasing Representative, in writing, prior to the
employment of, or participation by, any Foreign National in the performance of work under this Subcontract or
any lower tier Subcontract at off-site locations. Such approvals will be processed in accordance with the
requirements of DOE Order 142.3

In the performance of off-site work, Foreign Nationals only incidentally involved with a SRNS Subcontract,
and who have no knowledge that their activities are associated with the Subcontract work, are exempt from the
above.

GP-54 ACCESS TO DOE-OWNED OR LEASED FACILITIES

(Article applies if employees of SUBCONTRACTOR will require physical access to DOE-owned or leased
facilities)

A

The performance of this Subcontract requires that employees of SUBCONTRACTOR have physical access to

DOE-owned or leased facilities. SUBCONTRACTOR understands and agrees that DOE has a prescribed

process with which SUBCONTRACTOR and its employees must comply in order to receive a security badge

that allows such physical access. SUBCONTRACTOR shall propose employees whose background offers the

best prospect of obtaining a security badge approval for access. This clause does not control requirements for an

employee obtaining a security clearance.

SUBCONTRACTOR shall assure:

(1) Compliance with procedures established by DOE and SRNS in providing its employees with any forms
directed by DOE or SRNS;

(2) Employees properly complete any forms;

(3) Employees submit the forms to the person designated by SRNS’S Procurement Representative;

(4) Employees cooperate with DOE and SRNS officials responsible for granting access to DOE-owned or
leased facilities; and

(5) Employees provide additional information requested by those DOE/SRNS officials.

SUBCONTRACTOR understands and agrees that DOE may unilaterally deny a security badge to an employee

and that the denial remains effective for that employee unless DOE subsequently determines that access may be

granted. Upon notice from SRNS, DOE or SRNS that an employee’s application for a security badge is or will

be denied, SUBCONTRACTOR shall promptly identify and submit the appropriate forms for the substitute
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employee. The denial of a security badge to individual employees by DOE shall not be cause for extension of
the period of performance of this Subcontract or any SUBCONTRACTOR claim against SRNS or DOE.

D. SUBCONTRACTOR shall return to SRNS’S Procurement Representative, or designee, the badge(s) or other
credential(s) provided by DOE pursuant to this clause, granting physical access to DOE-owned or leased
facilities by SUBCONTRACTOR’s employee(s) upon:

(1) Termination of this Subcontract;

(2) Expiration of this Subcontract;

(3) Termination of employment on this Subcontract by an individual employee; or
(4) Demand by SRNS, or DOE for return of the badge

E. SUBCONTRACTOR shall include this clause, including this Paragraph E in any lower-tier Subcontract,
awarded in the performance of this Subcontract, in which an employee(s) of the lower-tier Subcontractor will
require physical access to DOE-owned or leased facilities

GP-55 GOVERNMENT FLOWDOWNS

The Federal Acquisition Regulation (FAR), the Department of Energy (DOE) FAR Supplement (DEAR) clauses,
and the DOE Procurement Regulations incorporated herein shall have the same force and effect as if printed in full
text. Upon request, SRNS will make their full text available. Wherever necessary to make the context of the clauses
set forth below applicable to this Subcontract, the term "Contractor" shall mean SUBCONTRACTOR, the term
"subcontractor” shall mean lower-tier subcontractor, the term "Contract" shall mean this subcontract, the term
"subcontract™ shall mean "lower-tier subcontract”, and where noted or where necessary to derive proper meaning the
term "Government”, "Contracting Officer" and equivalent phrases shall mean SRNS'S Representative, except the
terms "Government" and "Contracting Officer" do not change:

(1) in the phrases "Government Property”, "Government-Furnished Property” and "Government-Owned
Property";

(2) in the patent clauses incorporated herein;

(3) when a right, act, authorization, or obligation can be granted or performed only by the Government's duly
authorized representative;

(4) when title to property is to be transferred directly to the Government;

(5) When access to proprietary financial information or other proprietary data is required except for authorized
audit rights; and

(6) where specifically modified herein.

SUBCONTRACTOR agrees to incorporate the requirements of this Provision and the Clauses listed herein into any
lower-tier subcontract or purchase orders.

Clauses Applying to All Subcontracts

Clause Title
FAR 52.203-6 Restrictions on Subcontractor Sales to the Government (MAR 2005)
FAR 52.204-9 Personal Identity Verfication of Contractor Personnel (NOV 2006)
FAR 52.222-3 Convict Labor (JUN 2003)
FAR 52.224-1 Privacy Act Notification (APR 1984)
FAR 52.224-2 Privacy Act (APR 1984)
FAR 52.225-8 Duty-Free Entry (FEB 2000)
FAR 52.225-13 Restrictions on Certain Foreign Purchases (MAR 2005)
FAR 52.227-4 Patent Indemnity — Construction Contracts (APR 1994)
FAR 52.227-23 Rights to Proposal Data (Technical) (JUN 1987)
DEAR 952.203-70 Whistleblower Protection for Contractor Employees DEC 2000)
DEAR 952.204-2 Security Requirements (MAY 2002)

(Applicable if Subcontractor Employees will require access authorizations (L or Q
clearances)

DEAR 952.250-70 Nuclear Hazards Indemnity Agreement (OCT 2005)
DEAR 970.5223-1 Integration of Environmental, Safety, and Health into Work Planning and Execution
(DEC 2000)

Clauses Applying to Subcontracts over $2,000
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Clause

FAR 52-222-1
FAR 52.222-6
FAR 52.222-7
FAR 52.222-8
FAR 52.222-9
FAR 52.222-10
FAR 52.222-11
FAR 52.222-12
FAR 52.222-13
FAR 52.222-14
FAR 52.222-15

Clause
FAR 52.225-9

Clause
FAR 52.222-21
FAR 52.222-23

FAR 52.222-26
FAR 52.222-27
FAR 52.222-36

Clause
FAR 52.209-6

FAR 52.222-35

FAR 52.222-37

Clause

FAR 52.203-6
FAR 52.203-7
FAR 52.203-12
FAR 52.219-8
FAR 52.222-4
FAR 52.222-39

FAR 52.223-14
FAR 52.227-1
FAR 52.247-64

DEAR 970.5227-5

Title

Notice to the Government of Labor Disputes (FEB 1997)
Davis-Bacon Act (JUL 2005)

Withholding of Funds (FEB 1988)

Payrolls and Basic Records (FEB 1988)

Apprentices and Trainees (JUL 2005)

Compliance with Copeland Act Requirements (FEB 1988)
Subcontracts (Labor Standards) (JUL 2005)

Contract Termination — Debarment (FEB 1988)
Compliance with Davis-Bacon and Related Act Regulations (FEB 1988)
Disputes Concerning Labor Standards (FEB 1988)
Certification of Eligibility (FEB 1988)

Clauses Applying to Subcontracts over $2,500

Title

Buy American Act — Construction Materials (JAN 2005)

Clauses Applying to Subcontracts over $10,000

Title

Prohibition of Segregated Facilities (FEB 1999)

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity
for Construction (FEB 1999)

Equal Opportunity (APR 2002)

Affirmative Action Compliance Requirements for Construction (FEB 1999)

Affirmative Action for Workers with Disabilities (JUN 1998)

Clauses Applying to Subcontracts over $25,000

Title

Protecting the Government’s Interest when Subcontracting with Contractors Debarred,
Suspended, or Proposed for Debarment (JAN 2005)

Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam ERA, and
Other Eligible Veterans (DEC 2001)

Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and
Other Eligible Veterans (DEC 2001)

Clauses Applying to Subcontracts over $100,000

Title

Restrictions on Subcontractor Sales to the Government (JUL 1995)

Anti-Kickback Procedures (JUL 1995)

Limitation on Payments to Influence Certain Federal Transactions (SEP 2005)
Utilization of Small Business Concerns (OCT 2004)

Contract Work Hours and Safety Standards Act - Overtime Compensation (JUL 2005)
Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC
2004)

Toxic Chemical Release Reporting (AUG 2003)

Authorization and Consent JUL 1995)

Preference for Privately-Owned U.S. Flag Commercial Vessels (FEB 2006)

Notice and Assistance Regarding Patent and Copyright Infringement (AUG 2002)

Clauses Applying to Subcontracts over $500,000

Title
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FAR 52.230-2 Cost Accounting Standards (APR 1998)
FAR 52.230-6 Administration of Cost Accounting Standards (APR 2005)
(Note: Cost Accounting Standards Clauses apply unless exempted by the FAR Appendix, 48 CFR, Subpart
9903.201-1)
DEAR 952.226-74 Displaced Employee Hiring Preference (JUN 1997)
DEAR 970.5226-2 Workforce Restructuring Under Section 3161 of the National Defense Authorization Act
for Fiscal Year 1993 (DEC 2000)

Clauses applying if Cost or Pricing Data are required in Pricing the Subcontract or in Pricing a Modification
under the Subcontract)

Clause Title
FAR 52.215-10 Price Reduction for Defective Pricing Data (OCT 1997)
FAR 52.215-11 Price Reduction for Defective Pricing Data — Modifications (OCT 1997)
FAR 52.215-15 Pension Adjustments and Asset Reversions (OCT 2004)
FAR 52.215-18 Reversion or Adjustment of Plans for Post Retirement Benefits (PRB) Other Than
Pensions (JUL 2005)

Clauses Applying to Subcontracts over $1,000,000

Clause Title

FAR 52.219-9 Small Business Subcontracting Plan (JUL 2005)
(Not Applicable to Small Businesses concerns)
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